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SECTION B SUPPLIES OR SERVICE

(C/NF) Research and Application of Psychoenergetics

SECTION C DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

Cl. (CANF) The contractor shall, for the period 7 October 1985 -

30 September 1990, furnish the necessary personnel, facilities, equipment and
supplies to conduct a systematic, integrated program in the research and
application of psychoenergetics. The work shall be carried out in accordance
with contractor's proposals number ESU 84-246 Rev-2 dated 15 April 1985 and
ESU-246 revised 16 September 1985, which are incorporated herein by reference.

The following estimated costs and start/close dates shall apply to the

specific task® delineated in the Statement of Work contained in the technical
proposal dated 16 September 1985:
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Section C Description/Specifications/Work Statement (Continued)

C2. (S/NF) In addition to the above, to assist the intelligence community in
evaluating foreign psychoenergetics capability, the contractor will attempt to
duplicate significant foreign research. This will permit the intelligence
camunity to better judge the foreign state-of-the-art and to produce valid
threat assessment of this foreign work. The phencmenon (remote viewing)
currently being investigated by the contractor has great potential for
intelligence collection; consequently, the contractor must continually be
aware of the level and kinds of related foreign research to insure that
appropriate countermeasures research may be conducted.

C3. (U) The contractor shall bear primary responsibility for the conduct of
the research and shall exercise judgment towards attaining the stated research
objectives within the limits of this contract's temms and conditions. Written
approval of the Contracting Officer shall be obtained prior to change of the
methodology, stated objectives of the research effort, or the phenomenon or
phencmena under study.

C4. (C/NF) The Principal Investigator for the proposed contract is Edwin C.
May, Ph.D., and the estimated amount of time this individual plans to devote
to the first twelve (12) months of the contract is 1,848 hours. This
individual shall be continuously responsible for the conduct of the research
project and closely involved with the research efforts. The contractor shall
obtain the Contracting Officer's approval to change the Principal
Investigator. The contractor shall advise the Contracting Officer if the
Principal Investigator will, or plans to, devote substantially less effort to
the work than estimated in the contractor’'s proposal.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-9 INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM)
APR 1984

(U) The Government has the right to inspect and evaluate the work performed
or being performed under the contract, and the premises where the work is
being performed, at all reasonable times and in a manner that will not unduly
delay the work. If the Government performs inspection or evaluation on the
premises of the contractor or a subcontractor, the contractor shall furnish
and shall require subcontractors to furnish all reasonable facilities and
assistance for the safe and convenient performance of these duties.

i
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SECTION F DELIVERIES OR PERFORMANCE

Fl. (C/NF) Certain operations research activities (not to exceed 25 percent
of the total effort) will be conducted during the course of this contract.
General work priorities have been established by and within the three phase-
staging of the overall research effort. Changes in priorities and work
scheduling may be made by the Principal Investigator with the concurrence of
the Contracting Officer's Technical Representative (COTR). If these changes
affect, or are affected by, operations research the COTR will assure that they
are coordinated with the Defense Intelligence Agency (DIA) representative on
the project.

F3. Reports
a, (U) Monthly Reports

A cost summary report shall be prepared by the seventh day following
the month being reported, to be received by the COIR within 10 days of the
report month. The report should show a comparison of the total contract costs
budgeted by month and by task, and actual contract obligations by task as of
the date of the report. A graphic presentation of budgeted versus actual
costs, with a supporting table, should be included.
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Section F Deliveries or Performance (Continued)

b. (U) Quarterly Reports

The contractor shall submit a quarterly progress report covering work
accomplished during each quarter of contract performance. It shall be brief,
factual, and informal, and shall be prepared in accordance with the following

format:

Cover containing:

Contract

number and title

Type of report, sequence number of report, and period of
peformance being reported

Contractor’'s name, address, and telephone number

Name of Principal Investigator

Date of publication

Name of Contracting Officer’'s Technical Representative

Section I - A brief introduction covering the purpose and scope
of the research effort

Section II -

A brief description of overall progress to date,
plus a separate description for each task or other
logical segment of work on which effort was expended
during the report period. The description shall
include pertinent data and graphs in sufficient
detail to explain any significant results achieved.

Section III - Problem Areas

Section IV -

Section V. -

A description of current problems that may impede
performance along with proposed corrective action.

A description of anticipated problems that have a
potential to impede progress and what corrective
action is planned should the problem materialize.

A description of work to be performed during the
next reporting period.

Administrative Comments (Optional)

Description of proposed site visits and participa-
tion in technical meetings, journal manuscripts

in preparation, coordination with other
organizations conducting related work, etc.
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Section F Deliveries or Perfomance (Continued)

Section VI - A Gantt Chart showing actual progress versus
scheduled progress.

Section VII - A cost summary report showing a camparison of total
contract costs budgeted by month, and actual con—
tract cost as of the date of the report. A graphic
presentation of budgeted versus actual cost, with a
supporting table, should be included as a minimum.

c. (U) Mid-Year and Annual Administration Reports

These reports shall be in letter form, generally not to exceed
three (3) pages in length. The primary purpose is to inform the Government of
significant events, accomplishments, and problems associated with the progress
of work. The reports shall present a narrative sumuary of the work underway
and shall be prepared to address the topics outlined below. Any of the topics
below may be covered noting such comments as "none," "not applicable,” or "no
significant change" when appropriate. (The reports shall not be used to
document technical progress or contain technical charts, graphs, or formulas.
Such data belong in technical reports and Quick Response Working Papers.)

Research Program Plan A brief statement of the program's
objectives and the plan for research shall be included under this topic.

Major Accomplishments A brief description written in
nontechnical terms, of any finding or accomplishments that should be brought
to the attention of the Government shall be included under this topic. The
accompl ishment of major milestones or the occurrence of technological break-
throughs shall be reported.

Problems Encountered This topic shall include difficulties which
have affected, or could affect, the progress of the work. These would include
problem areas of management significance such as: personnel, facilities,
contract, funds, strikes, disasters, etc. Significant problems of a technical
nature shall also be included, in brief, nontechnical terms.

P

Fiscal Status

(1) Amount currently provided for contract.

(2) Expenditures and commitments to date on a task-by-task
basis.

(3) Estimated funds required to complete work per each task.

(4) Estimated date of campletion of work per each task.

UNCLASSIFIED
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‘Section F Deliveries or Performance (Continued)

Action Required by the Government Generally, this topic will include
assistance required in resolving "Problems Encountered."

Future Plans A brief statement of any significant change which is
planned in the course of the work or any new item considered to be of interest
to management shall be included under this topic.

d. (U) Annual Technical Reports

These reports will present a concise and factual discussion of
technical publication quality, including appropriate subject matter reference.
Each Technical Report will include a report summary. This summary,
prominently identified, should normally not exceed a few pages. The purpose
of the projects must be specified, together with a description of important
equipment purchased or developed, if any, and the conclusions reached by the
contractor. The most important single feature of this summary is that it must
be meaningful to readers who are not specialists in the subject matter of the
contract.

The requirement for careful preparation cannot be over-emphasized as
this summary will provide the basis for decisions on the continuity of a
project. The contractor must recognize that his achievements are quite often
surveyed by Government staff who function at a level that precludes a thorough
review of detailed reports. Where appropriate, references should be made to
more detailed sections of the report in order to guide those who may be
prepared to spend the additional time required to develop a more complete and
professional understanding of the accamplishments. The report summary should
include the following information, for each major portion of the work:

(1) Technical problem.

(2) General methodology (e.qg., literature review,
laboratory, equipment, survey, field study, etc.)

(3) Technical results.

(4) Special comments (if any).

(5) Statistical analyses,_as appropriate.

e. (U) TFinal Reports

A brief summary of all work done over the course of the contract,
referring to the Annual Technical Reports, shall be submitted. A final report
shall also be submitted on each task. The task report should describe what was
performed, what was accomplished, total cost, and recommendations/conclusions.

£f. (U) All reports shall contain a conspicuous disclaimer statement on
the cover of the report similar to the following:

%Aﬁ.ﬂgggngRoosooo4oooos-o
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Section F Deliveries or Performance (Continued)

"The views, opinions, and/or findings contained in this report
are those of the author(s) and should not be construed as an
official Department of the Army position, policy, or decision,
unless so designated by other documentation.”

g. (U) Program progress briefings shall be held at mid-year. The
contractor shall furnish copies of information charts, viewgraphs, and other
aids as may be needed. The informal briefings shall consist of a contractor
presentation and informal discussion among funding agencies and other
Goernment personnel as appropriate.

h. (U) Quick Reaction Papers

These short working papers, based on Quick Reaction requests by
the COTR, shall be technical papers prepared in response to a specific request
and generally shall not exceed ten (10) pages in length. These working papers
should follow the format for technical reports as applicable. They will be of
limited scope and deal with subjects of especially high interest and/or
critical timeliness.

i. (U) All supporting material, i.e., notes, maps, tapes for this
contract, will be made available by the contractor to the COTR and no such
material will be destroyed without written permission.

j. (U) The COIR will insure that appropriate Government personnel
receive all reports and deliverables, in accordance with the following
schedule:

(1) Monthly Report: One (1) copy to the COTIR.

(2) Quarterly and Annual Administrative Report: Five (5) copies to
the COTR. Reports are due 30 days after the reporting period.

(3) Draft Final Report: Five (5) copies to the COIR within 30 days
of campletion of the task. Comments will be returned to the contractor within
45 days of receipt of the draft.

(4) Final Reports: Ten (10) copies and a camera ready master to the
COTIR within 45 days of receipt of the comments made on the Draft Final Report.
Five (5) copies of the final task report within 30 days of task completion.

(5) Program Progress Briefings: Approximately two (2) per year are
anticipated. Specific times and places will be established by the COTR. Some
briefings will occur in the Washington, D.C. area and may involve more than
one presentation by the contractor.
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Section F Deliveries or Performance (Continued)

(6) Additional Specific Technical Beports: Requirements fo; thgsg
reports will be determined by the COTR and will be dependent upon avallaplllty
of data. Number of copies, place and time of delivery to be also determined
by the COIR.

(7) Quick Reaction Reports: Number of copies, place and time of
delivery to be determined by the COTR.

(8) Supporting Materials: Provided to the COIR When ;equesteq
during the period of contract performance. All.such material will be finally
delivered to the COIR at the same time as the Final Report.

k. (U) As the project progresses, unforeseen difficulties may occur.
The contractor shall submit a variance report at any time difficulties
threaten the scheduled completion of this contract. Accordingly, thg COTR may
direct the submission of a variance report which addresses the an§i01pated
variance and the remedial action proposed or in progress at any time he
determines the situation warrants. Variance reports may include the reason(s)
for the delingquency, manpower, and other resources which are planned to be.
shifted to correct the deficiency, and the anticipated effect of the remedial
action on other tasks and the overall contract schedules and costs.

F4. (U) FAR 52.212-13 STOP WORK ORDER - ALTERNATE (AOR 1984) is
incorporated herein by reference.

SECTION G . CONTRACT ADMINISTRATION

G.1 (U) REFERENCE

The contractor agrees to use the technical reference facilities of the
Defense Technical Information Center, ATIN: DTIC~DDA, Cameron Station,
Alexandria, Virginia, for the purpose of surveying existing knowledge and
avoiding needless duplication of scientific and engineering effort and the
expenditure thereby represented. To the extent practical all other sources,
whether or not Government controlled,_§hall be consulted for the same purpose.

G.2 (U) PROPERTY ACQUISITION REQUIREMENTS AND RESTRICTIONS

The contractor shall procure and furnish all necessary materials,
supplies, apparatus, equipment, or other property for use in the performance
of the subject work, except to the extent that property may be furnished by
the Govermment. The contractor shall obtain the specific prior written
approval of the Contracting Officer before acquiring the following:

E‘Egmgmosoomoooos-o
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"Section G Contract Administration (Continued)

a., Individual Items of Equipment - Individual items of equipment costing
less than $5,000 must be approved unless the equipment is listed in the
approved budget used for providing funds for the contract. Prior approval
must be obtained for the purchase of equipment costing $5,000 or more, regard-
less of whether or not the item is specifically included in the budget. To
expedite processing, the request should include a complete description, name
of manufacturer and address, model and stock number, power code, quantity, and
estimated unit cost. Processing the request through the Defense Industrial
Plant Equipment Center normally takes between three (4) to four (4) weeks.

b. Office Equipment - Approval for purchase of office equipment is
ordinarily denied unless contractor justifies specialized need therefor in
performance of the work. '

c. Alteration to Contractor's Premises — Making of alterations the
removal of which would result in damage to either equipment or the
contractor's premises, is ordinarily discouraged.

d. Subcontracts - Any purchase falling within the purview of
subparagraph (b) of Clause 5 entitled, "Subcontracts Under Cost-Reimbursement
and Letter Contracts."

e. Leased Equipment - Leases of equipment involving $1,000 or more,
regardless of whether or not specifically included in the budget.

G.3 (U) PROPERTY REPORTING

The designated property administrator for Government property acgquired
for use under this contract is the Contracting Officer, US Army Medical
Reseach Acquisition Agency, Fort Detrick, Frederick, MD 21701-5012. The
contractor shall furnish the designated property administrator the following
reports:

a. A list of equipment having“ég acquisition cost of $500 to $1,000
acquired with contract funds, within 10 days following the end of the calendar
quarter in which the transfer of title occurs.

b. A list of equipment having an acquisition cost of $1,000 or more

acquired with contract funds within 30 days following contract expiration or
termination.

UNCLASSIFIED
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Section G Contract Administration (Continued)

G.4 (U) TITLE TO EQUIPMENT

Title to equipment purchased with funds available for contracts for the
conduct of basic and applied scientific research shall vest in the contractor
upon acquisition or as soon thereafter as possible, provided the contractor
has complied with the following:

(1) Furnished a letter of Assurance to the Department of Defense as
required by DOD FAR 35.014(c). Also reference FAR 35.014(c).

(2) Obtained prior approval of the Contracting Officer for the
acquisition pursuant to paragraph G2, above.

(3) Agreed that no charge will be made to the Government for any

depreciation, amortization, or use charge with respect to such equipment under
any existing or future Government contract or subcontract thereunder.

G.5 (U) FOREIGN TRAVEL

Foreign travel costs are allowable only when the travel has received
specific prior written approval from the Contracting Officer. FEach separate
foreign trip must be specifically approved. For purposes of this provision,
foreign travel is defined as "any travel outside of Canada and the United
States and its territories and possessions.”

G.6 (U) VOUCHERS

a. The contractor shall submit public vouchers (SF 1034) not less
frequently than every three months to the Contracting Officer for review and
forwarding to the finance officer for payment. Failure to invoice at least
every three (3) months may result in delay of payment. (See the clause of
this contract entitled "Allowable Cost and Payment" and "Fixed Fee.")

b. All vouchers shall be submitted in five (5) copies and shall state
the total amount claimed and the subtotals claimed in the following
categories: salaries and wages, overhead stating percentage and base, travel,
equipment, supplies, and any other categories deemed appropriate. Totals of
previous claims in each category shall be shown. Statements supporting costs
shall be shown on continuation sheets, and the contractor shall provide
carbons in voucher sets.

c. Voucher categories should adhere to budget categories listed in the
approved budget used for funding the contract. The Contracting Officer should

be notified in the event a budget category is expected to deviate more than +
25 percent. N
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Section G Contract Administation (Continued)

d. The completion voucher shall be submitted by the contractor to the
cognizant audit agency for review and forwarding to the Contracting Officer.

e. Vouchers shall not identify the subject of the research, names of
personnel involved with the project, nor subcontractor names.

G.7. (U) FIXED FEE

The fixed fee may be billed in the ratiélthat costs incurred bear to the
estimated cost of this contract.
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SECTION H SPECIAL CONTRACT REQUIREMENTS

H.1 (U) MILITARY SECURITY CLASSIFICATION

Military security requirements in the performance of this contract shall
be maintained in accordance with the DD Form 254 contained in SECTION J. The
highest classification involved in the performance of this contract is SECRET.

H.2 (U) CLASSIFIED INFORMATION

The contractor will not use any electrical information processing
equipment in his possession for the purpose of processing or transmitting
classified information under this contract without the written permission of
the Contracting Officer.

H.3 (C/NF) SECURITY REQUIREMENTS

a. (C/NF) The contractor shall maintain and administer a security
program in accoerdance with the Industrial Security Manual DOD 5220.22M and DIA
Manual 50.5. Copies of these documents are available for review in the office
of the contracting officer.

b. (U) Loss or suspension pending investigation of required security
clearance as set forth on the DD Form 254, "Contract Security Classification
Specifications," attached hereto and made a part of this contract would result
in inability to perform in accordance with the terms and conditions of the
contract, As a result of this inability to perform the contractor is subject
to default in accordance with the termination clause in Federal Acquisition
Regulation 52.249-6.

c. (U) The Government reserves the right to direct any contractor
employee to be removed from performance, direct or indirect, whenever there is
probable cause to believe, on the basis of all facts available, that such
action is warranted in the interest of national security, whether or not the
cause is deemed of sufficient severity to warrant action to terminate the
contractor's or individual's security clearance. The Government also reserves
the right to direct any contractor employee to be removed from performance,
direct or indirect, for the period of time necessary to conduct any
investigation of alleged misconduct which may, in the opinion of the
Contracting Officer, jeopardize the security of the project.

d. (C/NF) Unclassified information released or generated under this
contract shall be restricted in its dissemination to contractor and Government
personnel involved in the contract. Release in open literature or exhibition
of such information is strictly prohibited without permission of the DIA
on-site project representative.
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Section H Special Contract Requirements (Continued)

e. (C/NF) Recipients of information under this contract may not release
information to subcontractors without permission of the COTR, The USAMRDC
COIR will determine, in coordination with the contractor's Principal
Investigator and DIA project representative, which subcontracts will be
classified.

f. (C/NF) Requests for approval of publication of work and presentation
of papers on research performed under this contract shall be submitted to the
COTR for coordination with the DIA project representative prior to release or
presentation.

g. (U) The USAMRDC COTR will maintain a classified roster of
individuals with authority to know of USAMRDC involvement with research to be
performed under this contract. The number of individuals will be kept to a
minimum, on a need-to-know basis.

h. (U) All inquiries, in any form, received from representatives of the
public media or individuals shall be pramptly referred to the COIR.

H.4 (U) USE OF HUMAN SUBJECTS, INVESTIGATIONAL DRUGS, AND INVESTIGATTONAL
MEDICAL DEVICES

a. Definitions

(1) Subject at risk means any individual who may be exposed to the
possibility of injury, including physical, psychological, or social injury, as
a consequence of participation as a subject in any research, development, or
related activity which departs from the application of those established and
accepted methods necessary to meet his needs, or which increases the ordinary
risks of daily life, including the recognized risks inherent in a chosen
occupation or field of service. '

(2) Invesigational drugs means those new drugs restricted by the
Federal Food, Drug, and Cosmetic Act to be used by or under the supervision of
an investigator pursuant to a Notice of Claimed Investigational Exemption for
a New Drug (IND).

P

(3) Investigational medical devices means those device which are not
generally recognized as safe and/or effective, intended for use in the
diagnosis, cure, mitigation, treatment, or prevention of disease in, or
research on, humans where the research is usually (but not necessarily) for
the purpose of determining whether or not the device is safe and/or effective.
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Section H Special Contract Requirements (Continued)

b. Requirements for the Use of Humans

(1) safeguarding the rights and welfare of subjects at risk in
activities supported by this contract is primarily the responsibility of the
contractor. Compliance with this contract will in no way render inapplicable
pertinent federal, state, or local laws or regulations. In order to provide
for the adequate discharge of this institutional responsibility, it is the
policy of the US Army Medical Research and Development Command (USAMRDC) that
no activity involving human subjects under this contract shall be undertaken
unless an Institutional Review Board (IRB) has reviewed and approved such
activity.

(2) The institution shall have provided to USAMRDC a written
assurance that it will abide by the policy for the protection of human
subjects as contained in Title 45, Part 46, of the Code of Federal Regulations
(CFR), as amended.. When an institution has a Health and Human Sevices (HHS)
approved assurance, evidence of IRB approval of this study shall have been
accomplished by submission to USAMRDC of an executed HHS Form 596. For an
institution without a HHS approved assurance, an assurance concerning the
protection of human subjects shall have been negotiated wih the USAMRDC
Contracting Officer, and IRB approval given.

(3) In addition to the requirements of Title 45, Part 46, of the CFR,
the following shall apply to all USAMRDC contracts supporting research,
development, and related activities:

- (a) Prisoners of war and detainees shall not be used under any
circumstances.

(b) Use of prisoners as research subjects shall have been
specifically approved by the USAMRDC Contracting Officer.

(c) A mentally disabled or institutionalized mentally infirm
person shall not participate as a research subject unless the nature of the
research involved is such that it would be impossible or meaningless if
mentally infirm were restricted from participation, or other considerations
are involved. Specific approval for their use shall have been granted by the
Contracting Officer. The research must be concerned with:

(I) The diagnosis, treatment, prevention, or etiology of the
particular impairment with which the subject is afflicted, or

(IT) Any other condition from which the subject is suffering,
providing there is a direct potential benefit to the subject and adequate
prior testing has been accomplished to give assurance of acceptable risk, or

n e B 53
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Section H Special Contract Requirements (Continued)

(IIT) The effects of institutional life upon the institu-
tionalized mentally infirm subject, and involves no appreciable risk to the
subject, or

(IV) Information which cannot be obtained from any other class
of subject.

(d) Volunteers shall be provided all necessary medical care for
injury or disease that is the proximate result of taking part in the contract
research.,

(e) New people entering this project for training purposes, or
for participation as subjects of research, shall sign a statement that they
will not use information attained during the course of participation to invade
the privacy of US citizens.

(f) Studies conducted outside the United States, its territories
or possessions, shall be conducted in compliance with all laws, customs, and
practices of the country in which the study is to be conducted.

c. Requirements for the Use of Investigational Drugs

The contractor shall comply with Title 21, Part 312 of the CFR, as
amended, for the study and evaluation of those new drugs restricted by the
Federal Food, Drug, and Cosmetic Act. The drug shall bhe used by, or under the
supervision of an investigator pursuant to a Notice of Claimed Investigational
Exemption for a New Drug (IND). A copy of the current applicable forms as
related under Part 312 shall have been provided with the contractor's proposal.

d. Requirements for Use of Investigational Medical Devices

The contractor shall comply with Title 21, Part 812, of the CFR, as
amended, for the study and evaluation of those devices which are not generally
recognized as safe and/or effective, intended for use in the diagnosis, cure,
mitigation, treatment, or prevention of disease in, or research on humans.

The contractor shall have to provide-with his proposal a copy of FDA approval
of, or grant of waiver for, use of an investigational device exemption (IDE).

e. Requirements for Reporting and Documentation

(1) Immediate telephone notification shall be given to the
Contracting Officer of any significant adverse reactions. (Telephone
weekdays, Area Code 301 663-7216; nights, weekends, and holidays, the Duty
Officer telephone Area Code 301 663-7114.)

Approved For Release 2000'%&1%56!50’59?003000400005-0



Approved For Releg

)
'x. “.

ggtFiEW0789R003000400005-0

Document No. DAMD17-85-C-5130
Page 19

Section H Special Contract Requirements (Continued)

(2) Copies of all documents presented or required for initial and
continuing review of the IRB, e.g., Board minutes pertaining only to the
contract, record of subject's consent, transmittals on actions, instructions
and conditions resulting fram Board deliberations addressed to the activity
director, are to be retained by the contractor for at least three years after
completion of the research. All documents shall be accessible for inspection
during normal working hours, by the USAMRDC Contracting Officer or authorized
representative.

(3) Except as otherwise provided by law, information in the records
or possession of the contractor which refers to or can be identified with a
particular subject may not be disclosed except:

(a) with the consent of the subject or his legally authorized
representative, or

(b) as may be necessary for the USAMRDC to carry out its legal
responsibilities.

(4) Upon expiration or termination of this contract, a list of all
unused test material shall be provided to the USAMRDC Contracting Officer.

(5) The contractor shall immediately notify the USAMRDC Contracting
Officer, by telephone, of inquiries outside the Department of Defense
concerning the use of human subjects under this contract. In addition, the
Contracting Officer shall be notified as soon as possible of inspections of
the facility or contract protocols by the FDA.

H.5 (U) GOVERNMENT EMPLOYEES AS PRINCIPAL INVESTIGATORS

No contractor will employ any individual as a principal investigator who
is also an officer or employee of the United States Govermment unless the
contractor establishes to the satisfaction of the Contracting Officer that the
exception stated in 18 U.S,.C. 208 has been complied with. In the event that
a principal investigator who is also a Goverrment officer or employee is
acceptable to the Contracting Officer, the principal investigator cannot
participate on behalf of the contractor in negotiating, administering or
enforcing the contract.

H.,6 (U) CONTRACTING OFFICER'S AUTHORITY

The Contracting Officer is the only person authorized to direct changes
in any of the requirements under this contract and, notwithstanding any
provisions contained elsewhere in this contract, the said authority remains
solely in the contracting officer. In the event that the contractor effects
any such changes at the direction of any person other than the Contracting
Officer, the change will be considered to have been made without authority and
solely the risk of the contractor.
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H7. (C/NF) CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE AUTHORITY

(C/NF) The USAMRIC will provide an on-site Contracting Officer's
Technical Representative (COTR). The contractor shall provide administrative
support to the COTR and office space in close proximity to the site where
research is being conducted. The COTR will:

a. (U) be responsible for technical management of the USAMRDC research
program;

b. (U) review and evaluate all proposed subcontractors and project
consultants and recommend acceptance or rejection to the Contracting Officer;

c. (U) schedule semi-annual contractor reviews and provide research
sumaries to the DIA Project Central Manager;

d. (C/NF) establish working agreements with DIA's project
representative regarding operations research interface with the overall
program;

e. (C/NF) provide interface and coordination between the research and
the applied efforts where common resources are required;

f. (U) provide assistance in resolving human use requirements; assure
human use standards as established by the Commander, USAMRDC, are met,
identify security guidelines, maintain a security access roster, and assist in
other overall program requirements;

g. (U) monitor and guide the contractor's effort in order to prevent
waste and obtain the services within budgeted funds;

h. (U) prepare project summary reports that address management issues,
key technical findings, or other project issues which need resolution;

i. (U) adjust work priorities in response to QRT's or due to other
unforeseen issues; and :

j« (U) maintain detailed on—site project records for ready access by
USAMRDC and DIA.

H8. (C/NF) ON-SITE PROJECT REPRESENTATIVE AUTHORITY

1. (CNANF) A project representative will be provided by DIA for on-site
assignment to the major contractor facility. The contractor shall provide
administrative support to the project representative, and office space in
close proximity to the site where research is being conducted.
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H8. On-Site Project Representative Authority (Continued)

2. (C/NF) For tasks bearing directly on applied investigations, he
will:

a. (C/NF) perform frequent interface with the DIA Project Central
Manager, USAMRDC, COTR, the DIA Technical Advisor, and others as required for
project review and reporting, resolving conflicts or for project issues;

b. (U) advise the DIA Project Central Manager on mix of contractor
personnel required for task accomplishment

c. (CANF) in cooperation with the contractor's Principal
Investigator, establish methodologies resulting fram research that ensure
applied investigations are based on sound scientific principles and that they
adhere to strict control protocols. Occasionally, he may assist in various
project activities in order to examine investigative procedures and to became
familiar with project details;

d. (U) coordinate all actions with the USAMRDC COTR to ensure that
no conflicts occur with the research tasks; and,

e. (U) provide assistance in any project review, briefing or report
preparation as required.

H9. (U) INCREMENTAL FUNDING

It is estimated that the total cost to the Government for the full
performance of this contract for the period 7 October 1985 - 30 September 1990
will be $11,369,722. There have been funds allotted for reimbursement of
allowable costs incurred in the performance of this contract in the amount of
only $1,814,908. It is estimated that such funded amount shall be sufficient
to cover allowable expenses for the priod 7 october 1985 to 30 September 1986.
It is estimated that additional funds will be provided in accordance with the
following schedule:

$2,199,943 on or about 1 October 1986
2,310,000 on or about 1 Octobar 1987
2,425,500 on or about 1 October 1988
2,546,775 on or about 1 October 1989

Pending the availability of additional funds, performance by the contractor
shall be governed by the General Provisions clause of this contract entitled,
"Limitation of Funds." It is understood and agreed that such clause, includ-
ing the notice requirements shall be applicable to the amount of monies
acutally allotted to and funded for this contract, as same may be increased
from time to time by amendment to this contract.
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H.10 (U) INSURANCE

The Federal Acquisition Regulation 28.307-2, Liability relating to
cost-type contracts requires as a minimum that insurance outlined below be
maintained:

a. Workers' Compensation and Employer'’'s Liability. Contractors are
required to comply with applicable Federal and workers' compensation and
occupational disease statutes. If occupational diseases are not compensable
under those statutes, they shall be covered under the employer’s liability
section of the insurance policy, except when contract operations are so
commingled with a contractor's commercial operations that it would not be
practical to require this coverage. Employer's liability coverage of at least
$100,000 shall be required, except in states with exclusive or monopolistic
funds that do not permit workers' compensation to be written by private
carriers.

b. Geéneral Liability.

(1) The Contracting Officer shall require bodily injury liability
insurance coverage witten on the comprehensive form of policy of at least
$500,000 per occurrence.

(2) Property damage liability insurance shall be required only in
special circumstances as determined by the agency.

c. Automobile Liability. The Contracting Officer shall require
automobile liability insurance written on the comprehensive form of policy.
The policy shall provide for bodily injury and property damage liability
covering the operation of all automobiles used in connection with performing
the contract. Policies covering automobiles operated in the United States
shall provide coverage of at least $200,000 per person and $500,000 per
occurrence for bodily injury and $20,000 per occurrence of property damage.
The amount of liability coverage on other policies shall be commensurate with
any legal requirements of the locality and sufficient to meet normal and
customary claims,

d. Aircraft Public and Passender Liability. When aircraft are used
in connection with performing the contract, the contracting officer shall
require aircraft public and passenger liability insurance. Cove;age.shall be
at least $200,000 per person and $500,000 per occurrence for bodily injury,
other than passenger liability, and $200,000 per occurrence for property
damage. Coverage for passenger liability bodily injury shal% be at %east
$200,000 nultiplied by the number of seats or passengers, whichever is greater.
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H10. (U) TInsurance (Continued)
e. Vessel Liability. When contract performance involves use of

vessels, the contracting officer shall require, as determined by the agency,
vessel collision liability and protection and indemnity liability insurance.

f. The prospective contractor shall provide evidence of the above
insurance requirements prior to award.

H.1l. (U) Government furnished property or equipment to be provided to the
contractor will primarily consist of reports and graphics to be provided on a
loan basis. Contractor access to classified facilities in the Washington, DC
area and such other related facilities as may be necessary will be arranged by
the Government. Data required by the contractor will be requested in writing
from the COTR., The COTR will maintain a record of all Government documents
transferred to the contractor and will ensure their return when the contract
terminates.

UNCLASSIFIED
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PART II = CONTRACT CLAUSES

Section I = CONTRACT CLAUSES

NOTE: Clauses without boxes are mandatory: clauses with boxes are optional
and those checked apply to this contract/solicitation.

REF.NO, FAR REF. TITLE DATE
1l 52.252=2 CLAUSES INCORPORATED BY REFERENCE APR 84

This contract incorporates the following
clauses by reference with the same force
and effect as if they were given in full
text. Upon request, the Contracting
Officer will make their full text
available,
I. Federal Acquisition Regulation
(48 CFR Chapter 1) Clauses
II. DOD Federal Acquisition Regulation
Supplement (48 CFR Chapter 2 Clauses)

2 52,202-1  DEFINITIONS APR 84
3 52.203-5  COVENANT AGAINST CONTINGENT FEES APR 84
4 52.242-1  NOTICE OF INTENT TO DISALLOW COSTS APR 84
5 52,2442  SUBCONTRACTS UNDER COST-REIMBURSEMENT  JUL 85

AND LETTER CONTRACTS

(Required - when applicable = Contract Clauses)

6 52,203=1 OFFICIALS NOT TO BENEFIT APR 84

7 52,203-3 GRATUITIES APR 84

[] 8 52.204~1 APPROVAL OF CONTRACT APR 84

(19 52,204-2 SECURITY REQUIREMENTS _ APR 84

(1 10 52.204=2 SECURITY REQUIREMENTS~ALTERNATE I APR 84

(111 52,2093 FIRST ARTICLE APPROVAL = CONTRACTOR APR 84
TESTING

(1 12 52,209-4 FIRST ARTICLE APPROVAL = GOVERNMENT APR 84
TESTING

13 52,212-8 PRIORITIES, ALLOCATIONS AND ALLOTMENTS APR 84

 UNCLASSIFIE
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14

15
16

30

3l

32

33

52,215=1

1 §52,215=2

52,215=22

52,215-24
52,215=-30
52.215=-31

52,216=7
52.216-8

52.216-10
52,216-11
52.216-11
52.216-12
52.216-12
52,216-15
52,219-6

52,219-7

52.219-8
52,219-9
52,251-11

52.219-12

EXAMINATION OF RECORDS BY COMPTROLLER

GENERAL
AUDIT - NEGOTIATION

PRICE REDUCTION FOR DEFECTIVE COST
OR PRICING DATA

SUBCONTRACTOR COST OR PRICING DATA
FACILITIES CAPITAL COST OF MONEY

WAIVER OF FACILITIES CAPITAL COST OF
MONEY

ALLOWABLE COST AND PAYMENT

FIXED FEE

INCEN&IVB FEE

COST CONTRACT=NO FEE

COST CONTRACT=NO FEE-ALTERNATE I
COST=SHARING CONTRACT=NO FEE

COST-SHARING CONTRACT=NO FEE-ALTERNATE I

PREDETERMINED INDIRECT COST RATES

NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE

NOTICE OF PARTIAL SMALL BUSINESS
SET=ASIDE

UTILIZATION OF SMALL BUSINESS CONCERNS
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APR

APR

APR

APR
APR
APR

APR
APR
APR
APR
APR
APR
APR

APR

APR

APR

JUN

AND SMALL DISADVAN?PGED BUSINESS CONCERNS

(ATTACHED IN FULL T

SMALL BUSINESS AND SMALL DISADVANTAGED

BUSINESS SUBCONTRACTING PLAN

SPECIAL 8(a) CONTRACT CONDITIONS
(CONTRACTS ONLY)

SPECIAL 8(a) SURCONRACT CONDITIONS
(CONTRACTS ONLY)

UNCLASSIFIED

APR

APR

APR
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UTILIZATION OF WOMAN=OWNED SMALL

34 52,219-13 APR
BUSINESS
35 52,2204 %@R{(meuc FOR /ABOR @% AREA APR
CONCERNS
[ ] 36 52,220=2 NOTICE OF TOTAL LABOR SURPLUS AREA APR
SET-ASIDE
37 52,220=3 UTILIZATION OF LABOR SURPLUS AREA APR
CONCERNS
38 52,220=-4 LABOR SURPLUS AREA SUBCONTRACTING APR
PROGRAM
39 52.,222=2 PAYMENT FOR OVERTIME PREMIUMS APR
[x] 40 52,222-3 CONVICT LABOR APR
[ ] 41 52,222=-20 WALSM=-HEALY PUBLIC CONTRACTS ACT APR
42 52,222-26 EQUAL OPPORTUNITY APR
43 52,222-28 EQUAL OPPORTUNITY PREAWARD CLEARANCE APR
OF SUBCONTRACTS
44 52,222-35 AFFIRMATIVE ACTION FOR SPECIAL DISABLED APR
AND VIETNAM ERA VETERANS
45 52,222=36 AFFIRMATIVE ACTION FOR HANDICAPPED APR
WORKERS
[x] 46 352,223=2 CLEAN AIR AND WATER APR
(] 47 52,223=3 HAZARDOUS MATERIAL IDENTIFICATION AND APR
MATERIAL SAFETY DATA
(] 48 52,224-1 PRIVACY ACT NOTLIFICATION APR
(] 49 §52,224<=2 PRIVACY ACT =~ APR
(x] SO 52,227-1 AUTHORIZATION AND CONSENT -ALTERNATE I APR
(x] 51 52,227=2 NOTICE AND ASSISTANCE REGARDING PATENT  APR
AND COPYRIGHT INFRINGEMENT
[x] 52 §2,227-11 PATENT RIGHTS = RETENTION BY THE APR

CONTRACTOR (SHORT FORM)

UNCLASSIFIED
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52,227-12

52,227-13

52,228-6
52,228=7
52,228=7

52,228=-7

52.230-3
52.230-4

52.230=5

52.232-9
52.232-12

52.232-18
52,232-20
52.232-~22
52,232-23
52,233-1
52.244-5
$2.245-5

52,245=5

52.245~19

PATENT RIGHTS = RETENTION BY THE
CONTRACTOR (LONG FORM)

PATENT RIGHTS _ ACQUISITION BY THE
GOVERNMENT

INSURANCE = IMMUNITY FROM TORT LIABILITY

INSURANCE - LIABILITY TO THIRD PERSONS

INSURANCE = LIABILITY TO THIRD PERSONS
- ALTERNATE I

INSURANCE = LIABILITY TO THIRD PERSONS
- ALTERNATE II

COST ACCOUNTING STANDARDS

ADMINISTRATION OF COST ACCOUNTING
STANDARDS

DISCLOSURE AND CONSISTENCY OF COST
ACCOUNTING PRACTICES

LIMITATION ON WITHHOLDING OF PAYMENTS

ADVANCE PAYMENTS = ALTERNATE II

AVAILABILITY OF FUNDS
LIMITATION OF COST

LIMITATION OF FUNDS
ASSIGNMENT OF CLAIMS

DISPUTES = ALTERNATE I
COMPETITION IN SUBCONTRACTING
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APR 84
APR 84

APR 84
APR 84

APR 84
APR 84

APR 84

APR 84
APR 84

APR 84

APR 84

APR 34
APR 84
APR 84
APR 84
APR 84

APR 84

GOVERNMENT PROPERTY (COST-REIMBURSEMENT APR 84
TIME=-AND=-MATERIAL, OR LABOR-HOUR CONTRACTS)

GOVERNMENT PROPERTY (COST-REIMBURSEMENT APR 84

TIME=-AND=-MATERIAL, OR LABOR=-HOUR
CONTRACTS) = ALTERNATE I

GOVERNMENT PROPERTY =~ FURNISHED AS IS

APR 84
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(] 73 §2,246-23 LIMITATION OF LIABILITY APR 84
(1 74 52.246-24 LIMITATION OF LIABILITY-HIGH VALUE [TEMS APR 84
(] 75 52,246-25 LIMITATION OF LIABILITY-SERVICES APR 84
(] 76 52,247-63 PREFERENCE FOR U.S. - FLAG AIR CARRIERS APR 84
(1 77 52,248-01 VALUE ENGINEERING APR 84
(x] 78 52.249=-5 TERMINATION FOR THE CONVENIENCE OF THE APR 84
GOVERNMENT (EDUCATIONAL AND OTHER NONPRO-
FIT INSTITUTIONS)
(1 79 52,249-6 TERMINATION (COST-REIMBURSEMENT) APR 84

{] 80 52,249-6 TERMINATION (COST-REIMBURSEMENT) APR 84
= ALTERNATE II

(] 81 $2,249-14 EXCUSABLE DELAYS APR 84
(Optional Contract Clauses)

(] 82 52.232=-17 INTEREST APR 84

(x] 83 52,243=2 CHANGES - COST-REIMBURSEMENT-ALTERNATE V APR 84

{ ] 84 52,243-6 CHANGE ORDER ACCOUNTING APR 84

{1 8s 52,243=7 NOTIFICATION OF CHANGES APR 84

(] 86 $52,250-1 INDEMNIFICATION UNDER PURLIC LAW APR 84
85=-804 (CONTRACTS ONLY)

[ ] 87 52,250=1 INDEMNIFICATION UNDER PUBLIC LAW APR 84
85=804~-ALTERNATE I (CONTRACTS ONLY)

[x] 88 §2,251=~1 GOVERNMENT ..SUPPLY SOURCES ' APR 84

[x] 89 52,233-3 PROTEST AFTER AWARD-ALTERNATE I JAN 85
({Attacked in Full Text)

REF,NO., DODFARS REF. TITLE DATE

(11 52,204=-7005 OVERSEAS DISTRIBUTION OF DEFENSE (JUN 1982)
SUBCONTRACTS

(] 2 52.215-7000 AGGREGATE PRICING ADJUSTMENT (APR 1985 )
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12
13
14
15
l6
17
18
19

21
22

52,219=7000

§2.223-7000
52,227=-7013

52.227=7013
52.227-7014
52,227-7015

$2.227-7018
52,227-7019

52,227-7025

52.227-7029

52.227-7030
52,227-7031
52,227=-7034
52.231-7000
52,232-7001
52,.232-7002
52.233-7000

52.235-7001

52,251-7000
52,242-7003

Page No. 29

SMALL BUSINESS AND SMALL DISADVANTAGED
BUSINESS SUBCONTRACTING PLAN (MASTER PLANS)

NOTICE OF RADIOACTIVE MATERIALS

RIGHTS IN TECHNICAL DATA AND COMPUTER

SOFTWARE

RIGHTS IN TECHNICAL DATA AND COMPUTER

SQFTWARE - ALTERNATE I

PREDETERMINATION OF RIGHTS IN TECHNICAL

DATA

RIGHTS IN TECHNICAL DATA - SPECIFIC

ACQUISITION

RESTRICTIVE MARKINGS ON TEHCNICAL DATA

IDENTIFICATION OF RESTRICTED RIGHTS

COMPUTER SOFTWARE

RIGHTS IN TECHNICAL DATA AND COMPUTER

SOFTWARE (SBIR PROGRAM)

IDENTIFICATION OF TECHNICAL DATA

TECHNICAL DATA - WITHHOLDING OF PAYMENT

DATA REQUIREMENTS

PATENTS - SUBCONTRACTS
SUPPLEMENTAL COST PRINCIPLES
ADVANCE PAYMENT POOL
DISPOSITION OF PAYMENTS

CERTIFICATION OF REQUESTS FOR ADJUSTMENT

OR RELIEF EXCEEDING $100,000

INDEMNIFICATION UNDER 10 U.S.C, 2354 -

COST REIMBURSEMENT

ORDERING FROM GOVERNMENT SUPPLY SOURCES
CERTIFICATION OF OVERHEAD COSTS

(APR 1984)

(APR 1984)
(MAY 1931)

(MAY 1981)
(JUuL 1976) -
(MAR 1979)

(MAR 1975)
(APR 1977)

(APR 1984)

(MAR 1975)
(JUL 1976)
(APR 1972)
(APR 1984)
(APR 1984)
(APR 1984)
(APR 1984)
(FEB 1980)

(APR 1974)

(APR 1984)
(MAR 1985)
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FAR 52,.,219-8 UTILIZATION OF SMALL BUSINESS CONCERNS AND SMALL
DISADVANTAGED BUSINESS CONCERNS (JUN 1985)

(a) It is the policy of the United States that small
business concerns and small business concerns owned and
controlled by socially and economically disadvantaged individuals
shall have the maximum practicable opportunity to participate in
performing contracts let by any Federal agency, including
contracts and subcontracts for subsystems, assemblies,
components, and related services for major systems. It is
further the policy of the United States that its prime
contractors establish procedures to ensure the timely payment of
amounts due pursuant to the terms of their subcontracts with
small business concerns and small business concerns owned and
controlled by socially and economically disadvantaged
individuals.

(b) The Contractor hereby agrees to carry out this policy in
the awarding of subcontracts to the fullest extent consistent
with efficient contract performance. The Contractor further
* agrees to cooperate in any studies or surveys as may be conducted
by the United States Small Business Administration or the
awarding agency of the United States as may be necessary to
determine the extent of the Contractor's compliance with this
clause,

({c) As used in this contract, the term "small business
concern" shall mean a small business as defined pursuant to
section 3 of the Small Business Act and relevant regulations
promulgated pursuant thereto. The term "small business concern
owned and controlled by socially and economically disadvantaged
individuals” shall mean small business concern-

(1) Which is at least 51 percent owned by one or more
socially and economically disadvantaged individuals; or, in the
case of any publicly owned business, at least 51 per centum of
the stock of which is owned by one or more socially and
economically disadvantaged individuals; and

(2) Whose management ahd daily business operations are
controlled by one or more of such individuals.

The Contractor shall presume that socially and economically
disadvantaged individuals include Black Americans, Hispanic
Americans, Native Americans, Asian=-Pacific Americans,
Asian-Indian Americans and other minorities, or any other
individual found to be disadvantaged by the Administration
pursuant to section 8(a) of the Small Business Act.

(d) Contractors acting in good faith may rely on written
representations by their subcontractors regarding their status as
either a small business concern or a small business concern owned
and controlled by socially and economically disadvantaged

indbpt8¥84For Release 2000/08/08 : CIA-RDP96-
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FAR 52.233-3 PROTEST AFTER AWARD (JAN 1985)

(a) Upon receipt of a notice of protest (as defined in
33.101 of the FAR) the Contracting Officer may by written order
to the Contractor, direct the Contractor to stop performance of
the work called for by this contract. The order shall be
specifically identified as a stop-work order issued under this
clause. Upon receipt of the order, the Contractor shall
immediately comply with its terms and take all reasonable steps
to minimize the incurrence of costs allocable to the work covered
by the order during the period of work stoppage. Upon receipt of
the final decision in the protest, the Contracting Officer shall
either -- '

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided
in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If a stop-work order issued under this clause is
canceled either before or after a final decision in the protest,
the Contractor shall resume work. The Contracting Officer shall
make an equitable adjustment in the delivery schedule or contract
price, or both, and the contract shall be modified, in writing,
accordingly, if --

(1) The stop-work order results in an increase in the
time required for, or in the Contractor's cost properly allocable
to, the performance of any part of this contract; and

(2) The Contractor requests an adjustment within 30
days after the end of the period of work stoppage; provided, that
if the Contracting Officer decides the facts justify the action,
the Contracting Officer may receive and act upon the request at
any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work
covered by the order is termindated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs
resulting for the stop-work order in arriving at the termination
settlement.

(d) If a stop-work order is not canceled and the work
covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.
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(e) The Government's rights to terminate this contract at
any time are not affected by action taken under this clause.

(End of Clause)

Alternate I (JUN 1985). If this clause is inserted in a
cost-reimbursement contract, substitute in paragraph (a)(2) the
words "the Termination clause of this contract" for the words
"the Default, or the Termination for Convenience of the
Government clause of this contract." In paragraph (b) substitute
the words "an equitable adjustment in the delivery schedule, the
estimated cost, the fee, or a combination thereof, and in any
other terms of the contract that may be affected" for the words
"as equitable adjustment in the delivery schedule or contract
price, or both."
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| CONTRACT SECURITY CLASSIFICATION SPECIFICATION

’ \ 4 4
APPLY TO ALL SECURITY ASPECTS OF THIS
EFFORT. THE FACILITY CLEARANCE REQUIRED IS:

IRkl aL
SECRET.

’ 3. CONTRACT NUMBER OR OTHER Is. THIS SPE .
THIS SPECIFICATION IDENTIFICATION NUMBER gg;g:&:g (See “NGTE™ bdof",'fi"‘.‘;‘&"o:s; .
X . . ,
IS FOR: (ﬂ-’ln.:'e' 32'5'533:7.3".3’ be shown (Estimated) alno enter date for item a)
a. @, PRIME CONTRACT NUMBER a. - s, - DATE
) e -3/31/1990 X lowriGiNaL (Complete
X |erime conTracT DAMD17-85-C=5130 /L G S Ay [Come 4/1/1985
b, SUBCONTRACT (Use item |b. FIRST TIER SUBCONTRACT NO. b, b, (R'E;:"S‘E.g.. sngSI.ON OATE
15 for subconiracting all p .
beyand second tier) mocl’lcaﬂon.
C. REQUEST FOR BIO, c. IDENTIFICATION NUMBER c. DUE DATE <. DATE
REQUEST FOR PROPOSAL FINAL
OR REQ FOR QUOTATION
8. Is this a follow-on contract? [_] Yes [X] No. If YES, complete the following:
' [ B b. c¢. Accountability for classified material on preceding contract
PRECEDING CONTRACT NUMBER DATE COMPLETED
{]ts  [C)1s not, transferred to this follow-on contract.

7a. Name, Address & Zip Code of Prime Contractor *
SRI International

333 Ravenswood Avenue
Menlo Park, CA 94025

b. FSC Number

94025

C.

Name, Address & Zip Code of Coenlzant Security Office

Defense Investigative Service
Director of Industrial Security
Presidio of San Francisco._CA

8a. Name, Address & Zip Code of First Tier Subcontractor .

b. FSC Number

[

Name, Address & Zip Code of Cognizant Security Office

9a. Name, Address & Zlp Code of Second Tier Subcontractor, or
facility associated with IFB, RFP OR RFQ *

b. FSC Number

c.

Name, Address & Zip Code of Cognizant Security Office

When actuat performance is at @ location other than that specified, identify such other locationn jtem 1§.

L, 100. General identification of the Procurement for which this specification applies

identified in Item 16d.

Item 15 and identify specific areas or elements.

Enhanced Human Performance Investigation W23RYX

¢. Are there additional security requirements established in accordance with paragraph 1-114 or 1-115, [SR? [X] Yes [T]No. If YES, identify the
pertinent contractual documents in Item 1S. .

d. Are any elements of this contract outside the inspection responsibility of the cognizant security office? (] ves ] No. If YES, explain in

11, ACCESS REQUIREMENTS YES | NC ACCESS REQUIREMENTS (Continued) YES | NO
s. Access to Classified Information Only at other X j. Access to SENSITIVE COMPARTMENTED INFORMATION. X
contractor/Government activities. k. Access to other Specisl Access Program information X
Specify in it 15).
b. Recelpt of classified documents or other material (Spectly In ltem 15)
for reference nnly (nu generation). X I, Access to U, S. classified information outside the U. S,
Panama Canal Zone, Puerto Rico, U, S. Possessions X
c, Recelpt and generation of classified documents and Trust Territories,
or other material. X
m. - Defense Documentation Center or Defense information X
d. Fabrication/Modification/Storage of classified hardware, X Analysis Center Services may be requested.
e, Graphic arts services only. X n. Classified ADP processing will be involved.
f. Access to IPO information. X o. REMARKS:
€. Access to RESTRICTED DATA. X
h. Access to classified COMSEC information. X" -
i. Cryptographic Access Authorization required.

12.. Refer al]l questions pertaining to contract security classification specification to the official named below (NORMALLY, thru ACO (item lée);
EMERGENCY, diract with written record of Inquiry and response to ACO) (thru prime contractor for subcontracts).

a. The classification guidance contained in this specification and attachments referenced herein is complete and adequate.

b. Typed name, title and signature of program/project manager or other

c. Activity name, address, Zip Code,

¢/o Radio Physics La

telephone number and office symbol

b, DoDAAD Number of Procuring Activity

DIA/DT- SG1J

COTR

SRI Internatiogna

33 Ravenswood Avenue
Menlo Park, CA 94025
(415) 859~ 5389

Eoratory

of the Induatrial Security Manual.

DD, ks 254

Approved For Regfa ugéOO(}IO§98 CIA-RDP96-007

A

—_—

EDITION OF 1 APR 7115 OBSOLETE

m Original Specification (Item 5a) is authority for contractors to mark classified information. “Rovised and Final Specitications (Items 5b and c) are
authority for contractors to remark the regraded classiiied information.

Such actions by contractors shall be taken in accordance with the provisions

S DD FORM 254c WHICH IS OBSOLETE
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AWARD/CONTRACT

" UNDER BDSA REG. 2 AND/OR DMS REG. 1

AGE O AG

32

| TEONTERCT o TaT T TN,
DAMD17-85-C-5130

3. !FFEE?!VE DATE
07 October 1985

4. UISITION/ CHASE REQUEST/PROJECT NO.

%. ISSUED By

US Army Medical Research
ATTN: SGRD-RMA

Fort Detrick, Frederick, MD 21701-5014

£RS st rom eV Ty

6. ADMINISTERED BY (If other then Item §)

cobE L

¥. NAME AND ADDRESS OF CONTRACTOR (No., sfreet, city, county, Ststs ond ZIP Code)

SRI International
333 Ravenswood Avenue
Menlo Park, CA 94025

SGFOIA2

8. DELIVERY

D FOB ORIGIN D OTHER (Bes below)
9. DISCOUNT FOR EROMPT PAYMENT

10. SUBMIT INVOICES "TEM
(4 coplas uniess other.
wise apecified; TO THE See Sec G.6.

CODE FACILITY CODE

ADDRESS SHOWN IN:

11, SHIP TO/MARK FOR

CODE

12. PAYMENT WILL BE MADE BY e
Finance and Accounting 0fFicEY
Fort Detrick, Frederick, MD 21701-5000

14. ACCOUNTING AND APPROPR

acidis | s sovermiseD 2152040 5/5-8110 643751.993FA 2584 S18064
ey | | (X vousc2soaen ) [Jaruscasaen ) | FZTA DCRN A228 $1,814,908 -
15A. ITEM NO. 158, SUPPLIES/SERVICES 15C. QUANTITY 15D. UNIT] 16E. UNIT PRICE 15F. AMOUNT

T, PROJECT TITLE: (UJ_ ENhanced Human|Pertormance ITvestigqtions

2. TERM OF CONTRACT: 7 Oct

3. TOTAL AMOUNT OF CONTRACT

4, FUNDS PROVIDED TO DATE:

5. TYPE OF CONTRACT:{Co0st-Plus-Fixed-fee (Term

15G. TOTAL AMOUNT OF CONTRACT B[$1,814,908,
16. TABLE OF CONTENTS
V) |sec.| DESCRIPTION lpace(s) W) [SEC. | DESCRIPTION |PAGELS)

PART | — THE SCHEDULE

PART 11 — CONTRACT CLAUSES

x] A | SOLICITATION/CONTRACT FORM x| 1 | cONTRACT cLAUSES [
X} B | SUPPLIES OR SERVICES AND PRICES/COSTS PART I — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.
x| € | DESCRIPTION/SPECS./WORK STATEMENT x | J | LIST OF ATTACHMENTS 1
‘NA] D |[PACKAGING AND MARKING PART |V — REPRESENTATIONS AND INSTRUCTIONS
x| E | INSPECTION AND ACCEPTANCE K | REPRESENTATIONS, CERTIFICATIONS AND
«] F | DELIVERIES OR PERFORMANCE OTHER STATEMENTS OF OFFERORS
.1 G | CONTRACT ADMINISTRATION DATA L | INSTRS., CONDS., AND NOTICES TO OFFER
X] H | SPECIAL CONTRACT REQUIREMENTS M | EVALUATION FACTORS FOR AWARD

LONTRACTING OFFICERWILL COMPLETE ITEM 17 OR 18 AS APPLICABLE

17. CONYRACTOR'S NEGOTIATED AGREEMENT (Conirector ls re-

uired to slgn this document ond returmn copies to issuing office.

ONtractor agrees to furnish and detiver 8l items or perform all the tervices sa
forth or ot! ise Mantified above and on any continuation ghests for the
consideration ted herein. The rights and obligstions of the parties to this
contract shall be subject to and governsd by the following documaents: (a) this
award/contract, (b) the solicitation If any, and (c) such provisions, represanta.
tions, certifications, ang specifications, as are attached or incofporated by
reference herein. (Attochments are listsd herein.)

18, D AWARD (Contractor is not required to sign this document.} Your

offer on Solicitation Number .
including the sdditions or changes made by you which additions or changes
are st forth In full above, Is hereby accepted as to the ltems listed above and
on any continuation sheets. This award consummates the contract which con-
sists of the foliowing documaents: (a) the Government's solicitation and your
:a’r';" and (b) this awara/contract, mo further contractual document is neces-

19A. NAME AND TITLE OF SIGNER (Type or print)

20A. NAME OF CONTRACTING OFFICER

198, NAME OF CONTRACTOR 19C. DATE SIGNED

8y

{Signature of pereon suthorized so sign)

|

20B. UNITED STATES OF AMERICA 20C. DATE SIGNED

By

(Signature of Contrecting Officer)

raevioo Rt g Rk Release 2000/08/08 : CIABDP96-007
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