

SECRET

10. (U) Other Factors:

a. (S) Acquisition data availability: Data from previous government-sponsored research is available in DIA. Since this was part of a controlled access project, every effort will be made to downgrade, and where practical, declassify basic aspects of the research. This will, in time, generate a wider interest in this field.

b. (U) Unusual and Compelling Urgency: This task requires timely response from LANL in order to meet the Congressionally-directed requirements. This requirement can only be satisfied via other than full and open competition and by utilizing the existing LANL capabilities.

11. (U) Technical Certification:

I hereby certify that the supporting data under my cognizance which are included in the J&A are accurate and complete to the best of my knowledge and belief.

SG1J

Name:  Date: 11 July 91  
Title:  Signature:

SG1J

12. (U) Requirements Certification:

I hereby certify that the supporting data under my cognizance which are included in the J&A are accurate and complete to the best of my knowledge and belief.

SG1J

Name:  Date: 11 July 91  
Title: Vice Assistant Deputy Director  
for Scientific and Technical Intelligence Signature:

SG1J

13. (U) Fair and Reasonableness Cost/Price Determination: A detailed technical and cost proposal will be required from the contractor, LANL. Prior to award, the Government will conduct an in-depth analysis of all technical and cost aspects of this requirement. Based on the outcome, a fair and reasonable cost will be negotiated. Therefore, I hereby determine that the anticipated cost for this contract action will be fair and reasonable.

SECRET/NOFORN

**STATEMENT**

**RESEARCH OF PLANNED, ON-GOING,  
AND COMPLETED STUDIES**

Research by my staff indicates, to the best of our knowledge, that there is no other known similar or collateral study or analysis, planned, in progress, or completed which fulfills the objectives or specific intent of this proposed contract study: Biophysical Research and Analysis (Purchase Request # 330/028Z/91).

PREPARED BY:

SG1J

Date: 10 July 91

DT-5A

CERTIFIED AS ACCURATE  
AND COMPLETE:

SG1J

Date: 11 July 91

JOHN T. BERBRICH  
Assistant Deputy Director  
for Scientific and  
Technical Intelligence

Enclosure 3

**MIPR CONTROL PROVISIONS AND GUIDANCE**

1. Funds cited may be used only for the project delineated in the classified Statement of Work (Enclosure 1).
2. The DIA estimate for this project is \$250,000.00 over a 12 month period.
3. The total MIPR estimate shall not be exceeded by the purchasing office.
4. Changes in purpose, scope or desired results from those delineated in the Statement of Work must have DIA approval. A copy of the final Statement of Work will be provided to DIA/DT-S for review prior to further contractual actions.
5. The MIPR should be addressed to: HQ DOE  
Attn: Barbara Moyers, IN-40  
Forrestall Bld  
Washington, D.C. 20585
6. Two copies of the final contract should be provided to:  
Defense Intelligence Agency  
ATTN: VP-SF  
Washington, D.C. 20340

Enclosure 4

AMMENDMENT

PURCHASE REQUEST Approved For Release 2002/05/17 : CIA-RDP96-00789R003000420014-8 request number

INSTRUCTIONS - ORIGINAL AND 8 COPIES 10 Jul 91 30 Sep 92 - 330/0012Z/91/2

4A. Authorized Approving Official or Designee (DIAM 44-2)		5A. Funds are certified available and have been committed	
Signature JOHN T. BERBRICH, Asst Dep Dir for S&T Type Name Date		Accounting classification	5B. Amount
		R/D: 9710400.44 7M1 6F0301 1222 503744	\$250,000.00 (DECREASE)
4B. Name, Ext, and Signature of Designated Supply Coordinator (DIAM 25-1)		5C. Name and signature of Certifying Official	
Signature		Signature	
SG1J	Type Name	Date	SG1A
		Type Name	Date

Office Symbol DT-5A

7A. Ship To: Director DIA Washington, D.C. 20340-6150	7B. Mark for: SG1J
-------------------------------------------------------------	--------------------

8A. Stock/Item No.	Description of Supplies or Services	Quantity	Unit	Estimated	
				Price	Amount
	RELEASE OF FUNDS FOR EXTERNAL RESEARCH AND ANALYSIS				\$250,000.00 (DECREASE)

9. <input type="checkbox"/> Recurring requirement	Source:	8B. Total
GSA Schedule Number (if known) _____		\$250,000.00 (DECREASE)
Acquisition Plan No. _____		

10. Action Office if External to DIA: _____	Other: _____
Interservice Support Agreement No: _____	External POC: _____

11. Justification/Remarks  
 The purpose of this request is to pursue general phenomenological research via the Science Applications International Corporation (SAIC). Funds for this effort are in the approved FY 91 DIA budget as line items 1.004 and 917.033 for Congressionally Directed Programs.  
 THIS AMENDMENT DECREASES R&D FUNDING FOR THIS CONTRACT BY \$250,000.00

12A. Requisition Number/Other 0159/91	13A. Coordinations <input type="checkbox"/> CRRB <input type="checkbox"/> SADPO VP-SF GC OC-4
12B Logistics Branch Action Officer/Phone No. Date	OSC-2 OC-5 RTS-6 OC-2 RTS-6 RSQ
12C. Method <input type="checkbox"/> Contracting and Acquisition Office <input type="checkbox"/> Other: _____	13B. Approvals <input type="checkbox"/> Not required (DIAR 44-4) CRRB _____ SADPO _____
12D. Received By: (Signature) Date	13C. Budget Reporting Code R400 <input type="checkbox"/> Yes <input type="checkbox"/> No
	14A. Action Assigned To: Contract Specialist: Telephone No:
	14B. Date

