

# CONTRACT DATA REQUIREMENTS LIST

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.

<b>A. CONTRACT LINE ITEM NO.</b> 0002		<b>B. EXH /ATER NOX</b>		<b>C. CATEGORY:</b> TDP _____ TM _____ OTHER <u>X</u>		
<b>D. SYSTEM/ITEM</b> Phenomenological Research and Analysis			<b>E. CONTRACT/PR NO.</b> 330/0012Z/91		<b>F. CONTRACTOR</b> SAIC	
<b>1. DATA ITEM NO.</b> A001	<b>2. TITLE OF DATA ITEM</b> Contractor's progress, status, and management report			<b>3. SUBTITLE</b> Periodic Status Reports		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MGMT-80227			<b>5. CONTRACT REFERENCE (S.O.W.)</b> Para C.6.2, C.6.3		<b>6. REQUIRING OFFICE</b> DIA/DT-5A	
<b>7. DD 250 REQ</b>	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> BI-MO.	<b>12. DATE OF FIRST SUBMISSION</b> 5 DARC		<b>14. DISTRIBUTION</b>	
<b>8. APP CODE</b> A	<b>11. AS OF DATE</b> 0	<b>13. DATE OF SUBSEQUENT SUBMISSION</b>		<b>a. ADDRESSEE</b>	<b>b. COPIES</b>	
<b>16. REMARKS</b> Ref block 12: Contractor will provide draft report 3 DARP. Draft will be returned within 5 working days.				DT-5A	1	2
				<b>15. TOTAL</b> →	1	2
<b>1. DATA ITEM NO.</b> A002	<b>2. TITLE OF DATA ITEM</b> Technical Report-Study/Services			<b>3. SUBTITLE</b> Interim Technical Reports		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MISC-80508			<b>5. CONTRACT REFERENCE (S.O.W.)</b> Para C.6.2, C.6.3, C.6.5		<b>6. REQUIRING OFFICE</b> DIA/DT-5A	
<b>7. DD 250 REQ</b>	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> 4TIME	<b>12. DATE OF FIRST SUBMISSION</b> 5 DARC		<b>14. DISTRIBUTION</b>	
<b>8. APP CODE</b>	<b>11. AS OF DATE</b> 0	<b>13. DATE OF SUBSEQUENT SUBMISSION</b>		<b>a. ADDRESSEE</b>	<b>b. COPIES</b>	
<b>16. REMARKS</b> Ref Block 12: Contractor will provide draft report 5 DARP. Draft will be returned within 7 working days.				DT-5A	2	2
				<b>15. TOTAL</b> →	2	2
<b>1. DATA ITEM NO.</b> A003	<b>2. TITLE OF DATA ITEM</b>			<b>3. SUBTITLE</b> Special Report		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MISC-80508			<b>5. CONTRACT REFERENCE (S.O.W.)</b> Para C.6.1		<b>6. REQUIRING OFFICE</b> DIA/DT-5A	
<b>7. DD 250 REQ</b>	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> See block 16		<b>14. DISTRIBUTION</b>	
<b>8. APP CODE</b>	<b>11. AS OF DATE</b> 0	<b>13. DATE OF SUBSEQUENT SUBMISSION</b>		<b>a. ADDRESSEE</b>	<b>b. COPIES</b>	
<b>16. REMARKS</b> Ref block 12: COTR will advise contractor on specific date for this Congressional support item. Estimated date is 1 May 1991.				DT-5A	2	4
				<b>15. TOTAL</b> →	2	4
<b>1. DATA ITEM NO.</b> A004	<b>2. TITLE OF DATA ITEM</b>			<b>3. SUBTITLE</b> Final Technical Report		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MISC-80508			<b>5. CONTRACT REFERENCE (S.O.W.)</b> Para C.6.2, C.6.3		<b>6. REQUIRING OFFICE</b> DIA/DT-5A	
<b>7. DD 250 REQ</b>	<b>9. DIST STATEMENT REQUIRED</b>	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> See block 16		<b>14. DISTRIBUTION</b>	
<b>8. APP CODE</b> A	<b>11. AS OF DATE</b> 0	<b>13. DATE OF SUBSEQUENT SUBMISSION</b>		<b>a. ADDRESSEE</b>	<b>b. COPIES</b>	
<b>16. REMARKS</b> Ref block 12: Contents of this report will encompass A004 plus any remaining contract period. Contractor will provide draft report 5 DARP. Draft will be returned within 7 working days				DT-5A	2	6
				<b>15. TOTAL</b> →	2	6
<b>G. PREPARED BY</b>		<b>H. DATE</b> 7 JAN 91		<b>I. APPROVED BY</b> DMO		<b>J. DATE</b> 23 JAN 91

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

SG1J

SG1J

JUN 90